

To: All Bidders

September 16, 2022

Sawmill Parkway Reconstruction

City of Huron

ADDENDUM #03

Listed below is the Addendum to the Contract Documents:

1. The bid opening date has been moved to be the following:
Monday, September 26th, 2022 @10:00am
417 Main Street
Huron, OH 44839
2. The deadline for questions requiring an addendum is Wednesday, September 21st, 2022 @10:00am.
3. The deadline for questions requiring a clarification is Friday, September 23rd, 2022 @10:00am.
4. There are plan updates that provide the contractor more maintenance of traffic measures at the culvert replacement. See enclosed Part A Plan Sheets 1, 14, and 64A. One version of plan sheets with clouds is provided for clarity of changes. Another un-clouded version is provided for replacement in the plan set.
5. Enclosed is the Part A Official Bid Form – Addendum 03 in pdf and excel formats. Bidders shall discard previous Part A bid forms. Bidders shall refer to the use of the bid forms in excel format on page 18 of the Bid Documents. Updates to the bid form are as follows:
 - a. Updated quantity for Bid Ref No. A756 – Item 615: Pavement for Maintaining Traffic, Class A, As Per Plan
 - b. Addition of Bid Ref No. A758 – Item 622: Portable Barrier, 32”
 - c. Addition of Bid Ref No. A759 – Item 203: Embankment, As Per Plan (Earthwork for Culvert MOT)
 - i. This pay item is for the earthwork needed to shape the extended roadway embankment at the culvert crossing to support the temporary road and barrier. Earthwork for MOT pavement outside of this effort shall be accounted for under the Pavement for Maintaining Traffic, Class A, As Per Plan as described on Sheet 11.
6. The Engineer’s Official Estimate of Probable Cost for Part A is updated to be \$3,074,654.00.
7. There are prevailing wage updates that apply to the project. Bidders shall replace pages 113 through 151 in the Bid Book with the enclosed updated prevailing wage document: “Wage Rate Update 09 02 2022”.

End of Addendum (subject to attachments, if referenced above)

? Questions ? : Chad M. Lewis, PE, Project Manager (216-865-1345 / chad.lewis@ohm-advisors.com)