

BID TABULATION
Huron Water Treatment Plant Phase II Improvements
 Job Number: 258000-00159

Bids Received: Tuesday, June 2, 2021 at 10:00 p.m.
 Engineer's Estimate: \$2,800,000

Poggemeyer Design Group, Inc.
 1168 North Main Street
 Bowling Green, Ohio 43402

Simonson Construction Services, Inc.
 2112 Troy Road
 Ashland, Ohio 44805

Kirk Bros. Company, Inc.
 1700 Fostoria Avenue
 Suite 800
 Findlay, Ohio 45840

Ref. No.	Description	Estimated Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price
	General Contract						
G1	General Contract, Complete for Work to Construct Building, Mechanical, and Electrical and Install Tube Settlers in Five (5) Sedimentation Basins plus All Associated Work	1	L.S.	\$2,496,000.00	\$2,496,000.00	2,980,000.00	\$2,980,000.00
	Alternate						
A1	PVC Tube Settling Equipment per 46 4373 Alternate; Provide and install PVC Tube Settling Equipment and All Required Modifications, Add or Deduct from Total Price General Contract	1	L.S.	\$30,000.00	\$30,000.00	15,000.00	\$15,000.00
	Intermediate Completion Date for Steel Building				July 20, 2022		December 30, 2022
	CORRECTED GENERAL CONTRACT INCLUDING ALL ALTERNATE BID PRICE				\$2,526,000.00		\$2,995,000.00
	GENERAL CONTRACT INCLUDING ALL ALTERNATE BID PRICE AS SUBMITTED				Yes		Yes
	BID BOND						

BID TABULATION
Huron Water Treatment Plant Phase II Improvements
 Job Number: 258000-00159

Bids Received: Tuesday, June 2, 2021 at 10:00 p.m.
 Engineer's Estimate: \$2,800,000

Poggemeyer Design Group, Inc.
 1168 North Main Street
 Bowling Green, Ohio 43402

Ref. No.	Description	Estimated Quantity	Unit	Average
	General Contract			
G1	General Contract, Complete for Work to Construct Building, Mechanical, and Electrical and Install Tube Settlers in Five (5) Sedimentation Basins plus All Associated Work	1	L.S.	\$2,738,000.00
	Alternate			
A1	PVC Tube Settling Equipment per 46 4373 Alternate; Provide and install PVC Tube Settling Equipment and All Required Modifications, Add or Deduct from Total Price General Contract	1	L.S.	\$22,500.00
	Intermediate Completion Date for Steel Building			
	CORRECTED GENERAL CONTRACT INCLUDING ALL ALTERNATE BID PRICE			
	GENERAL CONTRACT INCLUDING ALL ALTERNATE BID PRICE AS SUBMITTED			
	BID BOND			